# AMENDED AND RESTATED INTERGOVERNMENTAL AGREEMENT

Between
Portland Development Commission
And
The City of Portland
For the
Veterans Memorial Coliseum Project

This Amended an	nd Restated Intergovernmental Agreeme	nt (this "Agreement"), dated this
day of	, 201_, is made by and between	CITY OF PORTLAND by and
through the OFFICE OF	MANAGEMENT AND FINANCE (the	e "City") and the PORTLAND
DEVELOPMENT COM	MISSION ("PDC"). The City and PDC	may be referred to jointly in
this Agreement as the "P	Parties" and individually as a "Party."	

#### RECITALS

- 1. PDC, as the duly-designated Urban Renewal agency of the City of Portland, is granted broad powers under ORS 457.170 for the planning and implementation of urban renewal projects.
- 2. The Office of Management and Finance ("OMF") is responsible for management of Cityowned and operated buildings, including Veterans Memorial Coliseum ("VMC").
- 3. VMC, 300 North Winning Street at the Rose Quarter in Portland, Oregon, is located in the Oregon Convention Center Urban Renewal Area ("OCCURA"). VMC is currently used as a general purpose indoor events venue suitable for multiple uses, including Portland's Western Hockey League hockey team, the Portland Winterhawks, concerts, community events, tennis tournaments, and graduation ceremonies.
- 4. A cooperative partnership between PDC and the City will be beneficial to the implementation of urban renewal plans and the development of other public policies, plans and capital projects.
- 5. By and through Portland City Ordinance No. 185121 and PDC Board Resolution No 6914, the Parties entered into that certain Intergovernmental Agreement dated February 24, 2012 (the "IGA") which IGA provided that PDC would provide to the City up to \$23 million in funding for the VMC renovation and improvement project (the "VMC Project").
- 6. This Agreement amends and restates the IGA to reflect changes to the terms and conditions of PDC's funding for the VMC Project.
- In order to accommodate prescheduled events at the VMC, it is deemed critical that construction of the VMC Project begin in July of 2012 ("Construction Commencement").

- 8. Portland City Ordinance No. 185257 (passed on April 11, 2012) authorized the issuance of urban renewal and redevelopment bonds for OCCURA for the purpose of refinancing PDC's line of credit borrowing that provided interim financing for projects in the OCCURA and to provide additional funding to finance capital project in OCCURA. \$69,760,000 of special limited obligation bonds, the Oregon Convention Center Senior Lien Urban Renewal and Redevelopment Bonds, 2012 Series A, (the "Bonds"), were issued on May 17, 2012.
- 9. The IGA contemplated that a portion of the financing for the VMC Project would include Historic Tax Credits ("HTCs"). However, the Parties have to date been unable to confirm and finalize HTC financing for the VMC Project.
- 10. In order to accommodate Construction Commencement, the Parties desire to enter into this Agreement to: i) increase PDC's Total Available Funds (as hereinafter defined) to the VMC Project by \$800,000; and ii) restructure the timing and structure of PDC's financial contribution to the VMC Project.

#### **AGREEMENT**

**NOW, THEREFORE,** for good and valuable consideration, the sufficiency of which is hereby acknowledged, and the conditions, covenants and agreements set forth below, the Parties hereby agree as follows:

#### I. The Project

A. Background. In August 2009, Mayor Sam Adams convened a 32 member Rose Quarter Stakeholder Advisory Committee (the "RQSAC") comprised of members representing a broad range of community interests to advise the City and PDC on the adaptive reuse or renovation of VMC and on development opportunities in the Rose Quarter area. On April 14, 2010, pursuant to Resolution No. 36777, Council accepted the recommendations of the RQSAC and directed PDC to act as agent for the City in issuing Request for Proposals for the renovation or adaptive reuse of VMC. The City, PDC and the RQSAC reviewed the proposals from the three finalists and on August 3, 2010, Mayor Adams released a Draft Enhanced Spectator Facility proposal for VMC for public review and discussion.

On September 10, 2009, VMC was listed in the National Register of Historic Places, making VMC eligible for historic tax credits, which through financial transactions can result in additional financial investment for physical improvements.

On November 17, 2010, pursuant to Resolution No. 36826, Council directed, among other things, that OMF work with PDC in negotiating a Phase 1 improvement project for the Rose Quarter with Portland Arena Management ("PAM"), including the renovation of VMC.

On May 11, 2011, the PDC Board made public findings that investing urban renewal funds in the renovation and improvement of VMC was of benefit to the public and to the OCCURA. On August 10, 2011, Council concurred and approved the 19th Amendment to the OCCURA Plan, permitting PDC to use funds for the renovation and improvement of VMC.

On July 15, 2011, PDC issued a Request for Proposals ("RFP") for architectural and engineering services for the VMC renovation project. On August 24, 2011, the PDC Board authorized a multi-phased architectural and engineering (A/E) professional services contract, in an amount not to exceed \$2,760,000, to provide design and construction administration services related to the redevelopment of VMC.

The purpose of this Agreement is to provide for the funding of a portion of the renovation costs to be set forth in a Redevelopment Agreement currently being negotiated by the City, PAM and the Portland Winter Hawks, Inc. (the "RDA"). The parties to the RDA are contributing financial resources and services in kind and are continuing to pursue HTCs to augment the project budget. This Agreement will fund the City's contribution of \$23.1 million in project costs, including PDC FY 2011-12 disbursements to date.

### B. Summary of Work and Budget

This Agreement provides for PDC's funding of the City's financial contribution to the renovation of VMC as will be outlined in the RDA and an accompanying Project Funding Agreement. A description of the currently contemplated scope of work is set forth in <a href="Exhibit A">Exhibit A</a> attached hereto (the "Preliminary Scope of Work" or the "Work"). The Parties acknowledge that the scope of work and corresponding budget are not yet finalized, and the Parties are working through the final stages of an iterative scoping process to determine a final scope of work and budget. A description of the currently contemplated Sources and Uses for the VMC renovation project is attached as <a href="Exhibit B">Exhibit B</a> ("Preliminary Sources and Uses") to this Agreement.

## II. CONTRACT MANAGEMENT

- **A.** PDC shall be referred to herein as the "Funding Agency".
- **B.** Although the City is not performing the renovation work under the RDA, for purposes of this Agreement, the City shall be referred to herein as the "Performing Agency".

## C. Funding Agency.

1. Contract Signatory. The Funding Agency contract signatory shall be the Executive Director of PDC, or such other person as designated in writing by the Executive Director of PDC (the "Funding Agency Contract Signatory"). The Funding Agency Contract Signatory is authorized to give notices and to

- carry out other actions referred to herein, including termination of this Agreement as provided in Section V.
- 2. Contract Manager. The Funding Agency contract manager shall be Melissa Nelson (the "Funding Agency Contract Manager"). The Funding Agency Contract Manager is responsible for the day-to-day management of this Agreement as provided herein and serves as the first level of conflict resolution.
- D. Performing Agency. The Performing Agency Contract Signatory shall be the Chief Administrative Officer of the City ("CAO"), or such other person as designated in writing by the CAO (the "Performing Agency Contract Signatory"). The Performing Agency Contract Signatory is authorized to give notices and to carry out other actions referred to herein, including termination of this Agreement as provided in Section VI. The Performing Agency Contract Signatory also serves as the first level of conflict resolution under this Agreement.

#### E. Management Staffing.

- 1. A project manager shall be designated by the Performing Agency (the "Performing Agency Project Manager"), and a project manager shall be designated by the Funding Agency (the "Funding Agency Project Manager") to carry out the responsibilities designated in this Agreement.
  - a) The Funding Agency Project Manager shall be Peter Englander, or such other person as designated in writing by the Funding Agency Contract Signatory.
  - b) The Performing Agency Project Manager shall be Betsy Ames, or such other person as designated in writing by the CAO. The Performing Agency Contract Manager is responsible for the day-to-day management of this Agreement as provided herein.
- 2. If either project manager is not performing or is not able to continue performing the responsibilities designated in this Agreement, then the respective contract signatory shall designate a replacement project manager. If a replacement project manager is not available, then upon written agreement of the Parties, the other Party may take on all project management responsibilities designated in this Agreement.
- **F. Work Product**. The Funding Agency Project Manager will, upon his or her request, receive timely copies of all work products, including drawings, specifications, designs, draft and final copies of technical and consultant analysis and reports, construction progress reports, and key correspondence prepared or received during the course of the Project. PDC acknowledges that the Funding Agency Project Manager is part of a small steering committee that meets on a weekly basis to discuss project scope and budget and related issues. Thus, the Parties anticipate that the Funding Agency Project Manager has in his or her possession or has ready access to all work product for the renovation project.

**G.** Business and Workforce Equity. The RDA will require that PAM will include provisions in all Retained Party Contracts (as defined under the RDA) requiring that Retained Parties comply with PDC's Business and Workforce Equity Policy.

#### III. FUNDING

- A. The total amount of funding to be committed by the Funding Agency to the VMC Project is up to \$23.8 million ("Total Available Funds"). The Total Available Funds consists of: (i) a \$17.1 million grant (the "PDC Grant") as described in Section III.B. below; (ii) a loan of up to \$4.7 million as described in Section III.C. below (the "PDC Loan"); and (iii) a contingent grant of up to \$2 million as described in Section V below (the "Contingent Grant").
- **B.** The PDC Grant shall be used by the City for approved project costs as described in the RDA. Upon the Effective Date, the amount of the PDC Grant to be delivered to the City shall be reduced by the amount of funds advanced by PDC prior to the Effective Date to: (i) directly fund soft costs related to the renovation project under existing contracts (e.g., design costs prior to the assignment of the A/E contract to PAM, , and environmental reports, etc.); and (ii) allow the Performing Agency and PAM to accomplish the portions of the Work (the "Pre-RDA Work") that needed to be funded prior to execution of the RDA.

#### C. Terms and Conditions of the PDC Loan

- 1. Uses: The funds advanced under the PDC Loan shall be used by the City for approved project costs as described in the RDA.
- 2. City's Repayment Responsibility. The City agrees to repay PDC for the PDC Loan from net revenues in the Spectator Facilities Fund ("SFF") after operations costs and other SFF obligations as described in this Section III.C.
- 3. Loan Subordination. The City's obligation to repay the PDC Loan is subordinate to:
  - i. Existing SFF debt obligations, including future SFF debt obligations that refund existing SFF debt obligations to produce debt service savings;
  - ii. Anticipated capital expenditures and repairs on JELD-WEN Field of up to \$600,000;
- iii. Anticipated capital expenditures, improvements and repairs to VMC up to an annual limit of \$250,000 (which may be increased by Consumer Price Index); and
- iv. Anticipated capacity charges for district energy in an amount to be determined in writing by the Parties.

- 4. Terms of Loan Repayment. The City shall repay PDC for the PDC Loan in accordance with the following schedule until the original principal balance, plus accrued interest, is satisfied:
  - i. Unless the Parties otherwise agree in writing, repayment of principal and accrued interest shall commence on June 1, 2018.
  - ii. During Years 1-5 (FY 2012-13 through FY 2016-17) of repayment, interest on the principal balance shall accrue at the annual rate of 0.0%. Commencing Year 6 (FY2017-18) and thereafter, interest on the principal balance shall accrue annually on each June 1 at the rate of 2.0%
- iii. Loan payments shall be amortized equally over a fifteen (15) year period from FY 2017-18 through FY 2031-32 as set forth in Exhibit C.
- iv. If an annual payment is not made in full by the City as scheduled, any unpaid amount of principal and interest will be added to the payment due in the following year, until all accrued and unpaid amounts have been provided to PDC by the City.
- **D.** HTC Proceeds. Notwithstanding the repayment terms for the PDC Loan set forth in Section III.D., if HTC proceeds are received by the City and are available to fully fund the VMC roof replacement, then the PDC Loan repayments shall instead be amortized equally over an eight (8) year period from FY 2017-18 through FY 2024-25 as indicated in Exhibit C: Schedule B attached hereto. Further, the Parties agree that the second priority for disbursement of HTC proceeds will be for payment of up to \$500,000 to PDC in lieu of foregone payments in Years 1 5.
- **E.** Prepayment. The City may prepay all or a portion of the outstanding principal on the PDC Loan to PDC at any time without penalty. Interest on any remaining balance will continue to accrue at the rates described above. Upon any prepayment, the remaining outstanding loan payments will be reamortized equally until the final payment date.
- **F.** Advances. Advances under the PDC Grant and the PDC Loan shall be made to the City when and as needed to meet City funding obligations under the RDA.
- **G.** The source of the Total Available Funds is the OCCURA.
- **H.** The Total Available Funds are authorized in the budget for the current fiscal year.
- I. The Total Available Funds shall only be expended on Tax Increment Financing eligible uses, for example, planning for improvements, design and engineering for improvements, and construction of improvements in connection with the VMC Project. Costs for operations, maintenance, and moving transit stock are not typically eligible for Tax Increment Financing.
- **J.** Changes in the Work and contingencies shall be managed as set forth in the RDA.

#### IV. GREEN BUILDING POLICY

The Parties intend the VMC Project will achieve the highest level of certification reasonably attainable thought the U.S. Green Building Council's Leadership in Energy and Environmental Design (LEED) program, but in no event less than LEED Certified, using available VMC renovation budget resources. In light of the overall environmental and social benefits to be realized in the VMC Project and the budgetary constraints, and to the extent that PDC's Green Building Policy is applicable to the VMC Project, PDC agrees to waive PDC's Green Building Policy.

# V. CONTINGENT GRANT FOR VMC HEATING AND COOLING SYSTEM AND DISTRICT ENERGY SYSTEM.

- **A.** Contingent Grant. PDC shall make available the Contingent Grant that may be dispersed, over time, as follows:
- 1. It is currently desired that the heating and cooling systems for VMC will be supplied by a district energy system within two years of the Effective Date. Until VMC's existing heating and cooling systems are replaced by district energy, the City will continue to provide repairs and maintenance for the existing systems. However, if the anticipated costs for continued operation of the existing system during such period are anticipated to exceed \$120,000, the City will consult with PDC about the City's desire to pursue capital replacements of the systems. If the City thereafter elects to proceed with capital replacements, the City may draw funds under the Contingent Grant to pay for the capital costs of such replacements.
- 2. If by October 31, 2014, a district energy system servicing the VMC has not been implemented or efforts to create a district energy system servicing the VMC have terminated, the City may elect to replace the VMC's heating and cooling system. If the City makes such an election, the City may draw any remaining funds under the Contingent Grant.
- 3. In all events, the Contingent Grant funds may only be drawn on by the City for such eligible expenses related to the heating and cooling system as are consistent with the requirements of Section III.I. hereof.
- **B. District Energy**. The Parties agree to work collaboratively and cooperatively in attempting to reach final agreement on the implementation and financing of a district energy system which will provide heating and cooling to the VMC.

#### VI. GENERAL

- **A.** Effective Date. This Agreement shall not become effective until the Closing Date as defined by the RDA (the "Effective Date"). However, if the Closing Date does not occur prior to March 1, 2013, this Agreement shall terminate.
- **B.** Compliance with Laws. In connection with its activities under this Agreement, the Parties shall comply with all applicable federal, state and local laws and regulations.

#### C. Indemnification.

Subject to the limits of the Oregon Tort Claims Act and Oregon Constitution, City agrees to indemnify, hold harmless and defend, PDC, its directors, officers, employees and agents from and against all claims, suits, actions of whatsoever nature, damages or losses, and all expenses and costs incidental to the investigation and defense thereof including reasonable attorneys fees, resulting from or arising out of the activities of City, its officers, employees or agents under this Agreement.

Subject to the limits of the Oregon Tort Claims Act and Oregon Constitution, PDC agrees to indemnify, hold harmless and defend, City, its officers, employees and agents from and against all claims, suits, actions of whatsoever nature, damages or losses, and all expenses and costs incidental to the investigation and defense thereof including reasonable attorneys fees, resulting from or arising out of the activities of PDC, its directors, employees or agents under this Agreement.

- **D.** Ownership of Work Product. Ownership of any and all plan sets, technical data, documents, plans, designs, drawings, technical data reports, specifications, working papers and other materials produced in connection with this Agreement (the "Work Product") will be handled as set forth in the assignment of the A/E design contract from PDC to PAM, the RDA, and other related agreements. Under the A/E design contract, PDC owns the Work Product. It is the intention of the Parties that following the assignment of the A/E contract, the City will own the Work Product and will provide PAM with rights to the Work Product sufficient to enable PAM to complete the renovation project.
- **E. Maintenance of Records.** The Performing Agency shall maintain records regarding the use of funds drawn by the City under the PDC Grant, the PDC Loan and the Contingent Grant, and shall upon reasonable advance notice make such records available to PDC or its agents for inspection and copying.

#### F. Funding Acknowledgement / Signage.

- 1. Any oral reports made to neighborhood, business, or other civic organizations, as well as to any members of the press should acknowledge work being done is based on a partnership between the City and PDC and, if appropriate, financed with funds from the "the Oregon Convention Center Urban Renewal Area".
- 2. The City shall request PAM to display a sign near the construction site and readily visible to the public, specifying that the Project is being "funded in part by the Portland Development Commission's Oregon Convention Center Urban Renewal Area". The City will request that this sign remain in place until construction is complete.

#### VII. Amendments

This Agreement may only be amended by a written agreement signed by both PDC and the City. The CAO and the Executive Director of PDC and their respective designees are

authorized to take all actions necessary to implement the terms of this Agreement and may authorize amendments of this Agreement without further action by City Council and the PDC Board, respectively, so long as the amount of Total Available Funds is not increased.

### VIII. Merger Clause

This Agreement contains the entire agreement between PDC and the City. It supersedes all prior written or oral discussions or agreements concerning work to be performed by either Party.

[Remainder of page left intentionally blank]

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the dates set forth below.

CITY OF PORTLAND	PORTLAND DEVELOPMENT COMM		
Jack D. Graham, Chief Administrative Officer	Patrick Quinton, Executive Director		
Date	Date		
APPROVED AS TO FORM:	APPROVED AS TO FORM:		
City Attorney	PDC Legal Counsel		
City Auditor			

# **EXHIBITS**

EXHIBIT A: Preliminary Scope of Work
EXHIBIT B: Preliminary Sources and Uses
EXHIBIT C: Estimated PDC Loan Repayment



# **EXHIBIT A**

Veterans Memorial Coliseum Renovations Portland, Oregon

Work Scope		Base	Co	ntingency/ Alt 1
Abatement	\$	175,500		
ADA Infill Seating (60 ADA plus 60 Companion at Cross-Aisle)	s	185,000		
Infill Existing Stair Opening - NE	Ť	100,000	\$	15,448
Concrete Repairs - General	\$	20,000	\$	30,000
Handrails & Guardrails - Exterior Code Minimum	s	60,520		
Handrails & Guardrails - Exterior Additive	Ť	00,020	\$	30,500
Handrails & Guardrails - Concourse Code Minimum	\$	151,140	_	55,555
Handrails & Guardrails - Concourse Additive			\$	60,610
Handrails & Guardrails - Bowl Code Minimum	\$	529,270		
Handrails & Guardrails - Bowl Additive			\$	5,000
Repairs and Upgrades at Existing Catwalks	\$	225,000		
New Catwalk Level Platform for Amplifier Racks	\$	29,125		
Miscellaneous Metals	\$	50,000	\$	35,000
Rough Carpentry	\$	32,561	\$	25,000
Replace Pagoda Roof			S	162,395
Replace Carpenter Shop & Merch Whs Roof			\$	130,496
Replace Small Canopy Roof			\$	51,200
Replace Expansion Joint at Plaza / Building Interface	\$	50,000		
Entry Vestibule Improvements			\$	128,550
Entry Door Hardware Repairs and Improvements	\$	37,000		
ADA Door Operators	\$	69,000	\$	19,500
Selective Door & Frame Repairs	\$	35,000		
Interior Door Hardware Replacement for ADA Compliance	\$	95,750		
Coiling Doors	\$	51,000	\$	20,000
Code & Wayfinding Signage, Graphics, and Branding	\$	500,000	\$	100,000
Arena Audio System Replacement	\$	490,000		
New Scoreboard & Head End Equipment	\$	1,219,500		
Video Production System	\$	400,000		
New CATV System & infrastructure			\$	275,000
Demolition of Existing Seating and Bowl Preparations	S	327,958	\$	50,000
New Fixed Seating	\$	1,329,434	_	,
New End-Zone Retractable Platforms	\$	403,800		
Modify Existing Sideline Retractable Platforms	\$	45,500		
New Folding Chairs			\$	243,500
Hockey Netting - Reconfigure Battons + New Netting	\$	25,000		
Replace Ice Plant and Ice Floor	\$	1,776,688	\$	200,000
Dasher Boards	\$	264,940		
Reliability Corrections to Existing Bowl Perimeter Curtains			\$	315,000
Refurbish 2-Stop Freight Elevator	\$	177,500		
Resolution of NEC 1 and NEC 2 Items	\$	37,500		
Replace Sprinkler Heads at Event Level	\$	309,600		
Replace Dry-Pipe Fire Sprinklers at Pagoda	\$	54,475		
Add New Fire Sprinkler System at Concourse Enclosed Spaces	\$	61,413		
Add New Fire Sprinkler System at Concourse Under-Bowl Overhang	\$	254,320		
New Building-Wide Fire Alarm System	\$	495,368		

#### Veterans Memorial Coliseum Renovations Portland, Oregon

Work Scope		Base	Co	ntingency/ Alt 1
Fire Extinguishers and Cabinets	\$	18,000		
Seal Existing Rated Wall Penetrations	\$	20,000		
Full Replacement of Domestic Plumbing Piping	\$	895,678	\$	91,500
HVAC Abatement	\$	164,200		
Demolish Existing HVAC Equipment	S	175,000		
Cooling - District Energy	\$	600,000		
Cooling Towers - District Energy (Refurb. Existing)	\$	145,000		
Air Distribution / Ventilation	\$	425,429		
Smoke Evacuation - New Fans of Larger Capacity	\$	225,000		
Heating - District Energy	\$	400,000		
Controls Option 1 - District Energy Minimum	\$	575,000		
Electrical Abatement	\$	10,000		
Emergency / Standby Generator	\$	300,000		
Emergency Power System Upgrade	\$	370,000		
Mechanical Power System Upgrades	\$	255,512		
Power & General Distribution Upgrades	\$	476,345		
Switchboard A Replacement	\$	250,000	\$	235,549
Upgrade Emergency Lighting at Egress Paths	\$	60,000		
Arch Lighting - "Ring": Wall-Wash Fixtures at Inboard Wall			\$	114,250
Arch Lighting - "Ribbon" Opt 3: Outboard Color-Wash LED			\$	107,500
Arch Lighting - Perim. at Glulams: Opt 3: Replace (E) Lights w/ LED			\$	115,200
Arch Lighting - Programmable Dimmable Controls for LED			\$	25,000
Arch Lighting - Concourse Gen. Opt 2: Replace Pendant Reflectors			\$	7,840
Arch Lighting - Main Entry: Replace Blue w/ Linear Fluor Over Doors			\$	26,500
Arch Lighting - Miscellaneous	\$	25,000		
Lighting Controls			\$	50,000
Access Control (8 Doors)			\$	24,500
Repair / Restore Pagoda Canopy	\$	75,000	\$	26,950
Select Repairs to Small Canopy		·	\$	28,800
Select Exterior Site Repairs			\$	26,500
Restore Existing Cross Aisle	\$	73,325		
Paint Inboard Side of Bowl Perimeter Ring			\$	30,000
Paint Cross Aisle Outboard Walls			\$	30,000
Paint Event Floor End & Comer Walls			\$	25,000
Select Renovations of Box Office			\$	212,989
Box Office FF&E			\$	12,100
Winterhawks Fan Shop FF&E	\$	35,000		
Renovate Event Level Kitchen	*		\$	278,882
Event Level Kitchen Equipment			\$	200,000
Renovate Concession Stands	\$	483,495	\$	50,000
New Concession Equipment	\$	409,935	\$	50,000
New Fixed Bar	Ť	,000	\$	261,510
New Fixed Bar Equipment			\$	107,135
New POS System	\$	187,291		1.22
Refrigerant Replacement	\$	94,228		

#### Veterans Memorial Coliseum Renovations Portland, Oregon

Work Scope		Base	Co	ontingency/ Alt 1
Beer Cooler Demolition			\$	5,000
Beer Distribution System	\$	80,000		
Portable Carts			\$	167,500
Power for Portable Carts			\$	52,500
Renovate Event and Concourse Levels Public Restrooms	\$	724,352	\$	100,000
Comcast Office Demolition	\$	37,609		
Miscellaneous Concourse Clean-Up / Removal	\$	5,000		
Stand S Conversion			\$	48,953
Repaint Existing Inboard Lower Walls ("Ring")			5	62,229
Repaint Existing Concourse Main Cruciform Columns			\$	20,000
Abatement at Event Level Public Corridors			\$	25,000
New Infill Doors at Corridors to Either Side of Georgia Pacific Room			\$	44,004
Paint Event Level Public Corridors			\$	40,000
Scoreboard, Video Production & CATV Head End Room	\$	75,000		
Renovate Winterhawks Locker Room - Base	\$	650,000		
FF&E for Winterhawks Locker Room - Base	\$	59,900		
Visitor Locker / Dressing Rooms - Select for ADA Compliance	\$	150,000		
Renovate Winterhawks Offices	\$	525,351	\$	100,000
FF&E for Winterhawks Offices	\$	75,000		
Renovate Existing Link Restrooms and Janitor / Laundry	\$	125,000		
FF&E at Janitor / Laundry			\$	2,000
Exhibit Hall Exit FF&E			\$	3,750
Exhibit Hall Lighting - Re-Circuiting for E-Power			\$	15,000
Meeting Rooms - Selective Renovation (See Itemized Breakout)			\$	140,000
Fountain Restoration in Veterans Memorial Garden (Fountain Court)	\$	260,700		
Total Estimate (before mark-ups)	\$	19,485,211	\$	4,860,840
CM/GC GCs, Insur, Bonds & Fee (17%) / Vendor Bonds (2.5%)	\$	1,139,905	\$	309,569
Phasing (2.5%)	\$	515,628	\$	129,260
Escalation (2.5%)	\$	515,628	\$	129,260
Total Estimate - with mark-ups	\$	21,656,372	\$	5,428,929
Budget Available after Estimated Soft Costs (~20% contingency)	¢	21,670,543	\$	5,250,000
Eduge: Available alter Estimated Soft Costs (~2070 contingency)	Ψ	21,010,043	φ	0,200,000
Difference between Budget and Total Estimate	\$	(14,171)	\$	178,929

#### **EXHIBIT B**

Veterans Memorial Coliseum Renovations Portland, Oregon

SOFT COSTS		
A/E Fees	\$	2,795,435
Permits	\$	350,000
Design Contingency	\$	250,000
Owner Contingency		
Pre-Development Costs to date	\$	332,422
Project Management / Tracking Software		
CM/GC Precon	\$	50,000
Electrical Testing	\$	46,600
Special Testing & Inspection Services	\$	125,000
Environmental Contingency (committed for Ice Floor Abatement)	\$	200,000
Commissioning	-	
RACC / Funding for Public Art	\$	430,000
Solar - 1.5% of Construction		
Total Soft Costs	\$	4,579,457

TOTAL PROJECT BUDGET AND SCOPE OF WORK	
Total Base Scope of Work	\$21,656,372
Total Contingency/Alt 1 Scope of Work	\$ 5,428,929
Total Soft Costs	\$ 4,579,457
Grand Total	\$31,664,758

**Total Budget** \$31,500,000 Delta - overbudget\* \$ 164,758

\* \$164,758 to be covered by reduction in soft costs or Alt 1 list after RDA closing.

#### **EXHIBIT C**

# Spectator Fund Cash Flow Projection Estimated as of May 7, 2012

	Spectator Fund Net	Existing Debt	Spectator Fund Net	Estimated PDC Loan
Fiscal	Income	Service	Income	Repayment
Year	Before D/S (1)	(Actual)	After D/S	' '
2011.12	3,567,829	4,962,987	(1,395,158)	-
2012.13	3,995,514	5,329,487	(1,333,973)	-
2013.14	4,792,069	5,460,725	(668,656)	-
2014.15	4,319,573	5,638,125	(1,318,552)	-
2015.16	5,044,711	5,824,350	(779,639)	-
2016.17	3,457,888	3,988,495	(530,606)	-
2017.18	2,938,867	2,106,155	832,712	311,350
2018.19	3,730,322	2,174,182	1,556,140	311,350
2019.20	3,819,750	2,244,929	1,574,821	311,350
2020.21	3,902,088	2,318,507	1,583,581	311,350
2021.22	3,987,270	2,395,028	1,592,242	311,350
2022.23	4,070,229	2,474,609	1,595,619	311,350
2023.24	4,200,895	3,260,488	940,407	311,350
2024.25	3,477,198	3,262,700	214,498	311,350
2025.26	4,351,062	3,261,825	1,089,237	311,350
2026.27	4,422,413	3,260,250	1,162,163	311,350
2027.28	4,491,171	-	4,491,171	311,350
2028.29	4,552,255	-	4,552,255	311,350
2029.30	4,610,581	-	4,610,581	311,350
2030.31	4,666,064	-	4,666,064	311,350
2031.32	3,818,613	-	3,818,613	311,350
2032.33	4,768,138	-	4,768,138	-

<sup>(1)</sup> Reflects anticipated revenues less required O&M and capital expenditures including \$250K annual capital, repair and improvement expenditures at VMC, \$600K in total capital and repair expenditures at JWF, and roof replacement at VMC in FY2016-17. The PDC Loan is additionally subordinate to Capacity Charges related to VMC District Energy. Capacity Charges are currently not known and any such amounts have not been included in these projections, and will be discussed with PDC prior to any commitment to District Energy.

\$4.4 Million Loan from Portland Development Commission to Spectator Facilities Fund Loan Repayment Schedule

Fiscal Year	Approximate
	Loan Repayment
	Amount
2017-18	\$338,000
2018-19	\$338,000
2019-20	\$338,000
2020-21	\$338,000
2021-22	\$338,000
2022-23	\$338,000
2023-24	\$338,000
2024-25	\$338,000
2025-26	\$338,000
2026-27	\$338,000
2027-28	\$338,000
2028-29	\$338,000
2029-30	\$338,000
2030-31	\$338,000
2031-32	\$338,000